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00 2113 INSTRUCTIONS TO BIDDERS

SUMMARY
1.01 RELATED DOCUMENTS

A. AIA Documents
1. A701 -1997 Instructions to Bidders
2. A101-2007 Standard Form of Agreement Between Owner and
Contractor
3. A201-2007 General Conditions of Contractor for Construction (with
Supplemental Conditions incorporated)

1.02 GENERAL

A. The Public Schools of Petoskey, located in Petoskey, MI, will receive proposals
from qualified Contractors for the Tuck Pointing and Masonry Repair at Central
Elementary School, located at 410 State Steet, the Tuck Pointing and Masonry
Repair at Sheridan Elementary School, located at 1415 Howard Street and the
Tuck Pointing and Masonry Repair at the Petoskey Middle School, located at
801 Northmen Drive, Petoskey MI 49770.

B. Bids shall be received not later than 11:00 AM, June 01, 2023, at the Spitler
Administration Building, 1130 Howard Street, Petoskey Michingan 49770.

C. The owner will enter into one (1) contract with the successful Masonry
Contractor who will be the Prime Contractor and will be responsible for the
coordination of all work associated with Tuck Pointing of the Exterior Face Brick
and the Masonry Repair, as called for on the documents and as required for a
complete job.

D. All proposals will be opened publicly and read aloud on June 01, 2023 at 11:00
AM via Zoom at the following link: https://usO02web.zoom.us/|/9385359224. Post
bid interviews will be held the following day, no later than 11:00 AM, these will
be conducted by conference calls with the selected Bidders.

E. The successful Masonry Contractor will receive a letter of intent prior to receipt
of contract.

F. A mandatory Pre-bid meeting will be held at 11:00 AM, Wednesday, May 23,
2023 at the Petoskey Public Schools, Spitler Administration, at 1130 Howard
Street, Petoskey MI 49770. Prospective bidders may make alternative
arrangements with the Owner, to walk the schools if they are unable to be at
the pre-bid meeting. Contractor unable to be at the mandatory Pre-bid Meeting
shall notify the owner in writing of their intent to visit the site later.

G. The schedule of work shall be as follows:

May 15, 2023 Documents Available
May 23, 2023 Pre-Bid meeting at 11:00 AM local time
June 01, 2023 Bids Due at 11:00 AM local time
June 02, 2023 Post Bid Interview no later than 11:00 AM,
local time
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00 2113 INSTRUCTIONS TO BIDDERS

June 19, 2023 Award of Contract Letter of Intent
June 22, 2023 Anticipated Start of construction.
August 25, 2023 Substantial Completion

August 31, 2023 Final Completion

H. It shall be understood and agreed that all work to be performed under this
Contract shall be completed with-in the noted Contract completion time.

|.  All Bidders are required to furnish a Bid Security in the amount of (5%) percent
of the base bid. Form of security may be a bid bond, certified or Cashier’s
check made payable to Public Schools of Petoskey. This will be a guarantee
that the selected contractor will be able to perform the work outlined in the
documents.

J. All Bidders must indicate on the Bid Proposal Form the cost of the Performance
and Labor and Material Bond, covering 100% of the value of the project. Do not
include the cost of PLM Bond in your base bid.

K. All bids shall be accompanied by a sworn statement disclosing any familial
relationship that exists between the Owner(s) or any employee of the Bidder
and any member of the Board of Education, of the School District or the
Superintendent of the School District. The Board of Education shall not accept
a bid that does not include a sworn and notarized familial relationship
statement.

L. The Owner reserves the right to accept or reject any and all bids and to waive
any irregularities.

M. Bid Proposals shall be firm for a period of 60 days from date of bid received.
N. Examination of Bid Documents and Contract Documents

1. Immediately notify Architect upon finding discrepancies or omissions in the
Bid Documents.

O. Inquires and Addenda

1.  Direct questions to both Gernot Runschke, email:
gernotrunschke@amail.com and Kirsten Runschke, email:
kirsten.runschke@architekturaplc.com

2. Addenda may be issued during the bidding period. All Addenda become
part of the Contract Documents. Include resultant costs in the Bid
Amount.

3. Verbal answers are not binding on any party.

4. Clarifications requested by bidders must be in writing not less than 3 days
before date set for receipt of bids. The reply will be in the form of an
Addendum, a copy of which will be forwarded to known recipients.

5. Bid documents may be examined after May 15, 2023 at:
1. Builders Exchange of Northwest Michigan
1373 Barlow Street, Suite 4

Traverse City, Ml 49686
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00 2113 INSTRUCTIONS TO BIDDERS

2. Public Schools of Petoskey website
https://www.petoskeyschools.org/departments/business-office/rfp

END OF SECTION
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AIA Document A701™ - 1997

Instructions to Bidders

for the following PROJECT:
(Name and location or address)
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This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its'completion or

THE OWNER: modification.

(Name, legal status and address)

THE ARCHITECT:
(Name, legal status and address)
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ARTICLE 1 DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding
Requirements consist of the Advertisement or Invitation to Bid, Instructions to Bidders, Supplementary Instructions to
Bidders, the bid form, and other sample bidding and contract forms. The proposed Contract Documents consist of the
form of Agreement between the Owner and Contractor, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications and all Addenda issued prior to execution of the Contract.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, ATA Document A201™, or in
other Contract Documents are applicable to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which
modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections,

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which-Work may be deleted for sums stated in
Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to.be added to or deducted from the amount of the
Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or services
or a portion of the Work as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth-in the Bidding Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to-a Bidder for materials, equipment or labor for a portion of
the Work.

ARTICLE 2 BIDDER’S REPRESENTATIONS

§ 2.1 The Bidder by making a Bid represents that:

§ 2.1.1 The Bidder has read and understands the Bidding Documents or Contract Documents, to the extent that such
documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being bid
concurrently or presently under construction.

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be performed
and has correlated the Bidder’s personal observations with the requirements of the proposed Contract Documents.

§ 2.1.4 The Bid is based upon-the materials, equipment and systems required by the Bidding Documents without
exception.

ARTICLE 3 -BIDDING DOCUMENTS

§ 3.1 Copies

§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement or Inyitation to'Bid-in the number and for the deposit sum, if any, stated therein. The deposit will be
refunded to Bidders who submita bona fide Bid and return the Bidding Documents in good condition within ten days
after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the deposit. A
Bidder receiving a Contract award may retain the Bidding Documents and the Bidder’s deposit will be refunded.

§ 3.1.2 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the Advertisement or
Invitation to Bid, or in supplementary instructions to bidders.

§ 3.1.3 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect
assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.
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§ 3.1.4 The Owner and Architect may make copies of the Bidding Documents available on the above terms for the
purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding
Documents.

§ 3.2 Interpretation or Correction of Bidding Documents

§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work
being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is
submitted, shall examine the site and local conditions, and shall at once report to the Architect errors, inconsistencies or
ambiguities discovered.

§ 3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a written
request which shall reach the Architect at least seven days prior to the date for receipt of Bids.

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by Addendum. Interpretations,
corrections and changes of the Bidding Documents made in any other manner will not be binding, and Bidders shall not
rely upon them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance and quality to be met by any proposed substitution.

§ 3.3.2 No substitution will be considered prior to receipt of Bids unless written request for approval has been received
by the Architect at least ten days prior to the date for receipt of Bids. Such-requests shall include the name of the
material or equipment for which it is to be substituted and a-complete description of the proposed substitution including
drawings, performance and test data, and other information necessary for an evaluation: A statement setting forth
changes in other materials, equipment or other portions of the Work, including changes in the work of other contracts
that incorporation of the proposed substitution would require, shall be included: The burden of proof of the merit of the
proposed substitution is upon the proposer. The Architect’s decision of approval or disapproval of a proposed
substitution shall be final.

§ 3.3.3 If the Architect approves a proposed substitution prior to receipt-of Bids, such approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

§ 3.3.4 No substitutions will be considered after the Contract.award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda
§ 3.4.1 Addenda will be transmitted to all' who are known'by the issuing office to have received a complete set of
Bidding Documents.

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that
purpose:

§ 3.4.3| Addenda will'be issued no later than four days prior to the date for receipt of Bids except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES

§ 4.1 Preparation of Bids

§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall govern.
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§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid.
§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter “No Change.”

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated
by the Bidder. The Bidder shall make no additional stipulations on the bid form nor qualify the Bid in any other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. The
Bidder shall provide evidence of legal authority to perform within the jurisdiction of the Work. Each copy shall be
signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid by/a corporation shall further
give the state of incorporation and have the corporate seal affixed. A Bid submitted by an agent shall have a current
power of attorney attached certifying the agent’s authority to bind the Bidder:

§ 4.2 Bid Security

§ 4.2.1 Each Bid shall be accompanied by a bid security in the form and amount required if so stipulated in the
Instructions to Bidders. The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and
will, if required, furnish bonds covering the faithful performance of the Contract and payment of all. obligations arising
thereunder. Should the Bidder refuse to enter into such Contract or fail to-furnish such bonds if required, the amount of
the bid security shall be forfeited to the Owner as liquidated damages, not as a penalty. The.amount of the bid security
shall not be forfeited to the Owner in the event the Owner fails to comply with Section 6:2.

§4.2.2 If a surety bond is required, it shall be written on AIA Document A310™, Bid Bond, unless otherwise provided
in the Bidding Documents, and the attorney-in-fact who executes the bond.on behalf of the surety shall affix to the bond
a certified and current copy of the power of attorney.

§ 4.2.3 The Owner will have the right to retain the bid security of Bidders to-whom an.award is being considered until
either (a) the Contract has been executed and bonds, if required, have been furnished, or (b) the specified time has
elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.

§ 4.3 Submission of Bids

§ 4.3.1 All copies of the Bid, the bid security; if any, and any other documents required to be submitted with the Bid
shall be enclosed in a sealed opaque envelope. The envelope shall be-addressed to the party receiving the Bids and shall
be identified with the Project name, the Bidder’s name and address and, if applicable, the designated portion of the
Work for which the Bid is submitted. If the-Bid is sent by mail, the sealed envelope shall be enclosed in a separate
mailing envelope with the notation“SEALED BID ENCLOSED” on the face thereof.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received
after the time and date for receipt of Bids will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.4 Oral, telephonic, telegraphic, facsimile orother electronically transmitted bids will not be considered.

§ 4.4 Modification or Withdrawal of Bid
§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the
time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid.

§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or withdrawn by
notice to the party receiving Bids at the place designated for receipt of Bids. Such notice shall be in writing over the
signature of the Bidder.-Written confirmation over the signature of the Bidder shall be received, and date- and time-
stamped by the receiving party on or before the date and time set for receipt of Bids. A change shall be so worded as not
to reveal the amount of the original Bid.

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that they
are then fully in conformance with these Instructions to Bidders.

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.
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ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identified Bids received
on time will be publicly opened and will be read aloud. An abstract of the Bids may be made available to Bidders.

§ 5.2 Rejection of Bids
The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by other
data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is'subject to rejection.

§ 5.3 Acceptance of Bid (Award)

§5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available. The
Owner shall have the right to waive informalities and irregularities in a Bid received-and to accept the Bid which, in the
Owner’s judgment, is in the Owner’s own best interests.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically
provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum-of the Base Bid and
Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request, a properly
executed AIA Document A305™, Contractor’s Qualification Statement, unless such a Statement has been previously
required and submitted as a prerequisite to the issuance of Bidding Documents.

§ 6.2 Owner’s Financial Capability

The Owner shall, at the request of the Bidder to whom award of a Contract is under consideration and no later than
seven days prior to the expiration of the time for withdrawal of Bids, furnish to the Bidder reasonable evidence that
financial arrangements have been made to fulfill the Owner’s obligations under the Contract. Unless such reasonable
evidence is furnished, the Bidder will not be required to execute the-Agreement between the Owner and Contractor.

§ 6.3 Submittals
§ 6.3.1 The Bidder shall, as soon as practicable oras stipulated in the Bidding Documents, after notification of selection
for the award of a Contract, furnish to-the Owner through the Architect in writing:
1 adesignation of the Work to be performed with the Bidder’s own forces;
.2 names of the manufacturers, products, and the-suppliers of principal items or systems of materials and
equipment proposed for the’Work; and
.3 names of persons or entiti¢s (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The'Bidder will' be required to establish-to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons.or-entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3|Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or
Architect, after due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or
Architect has reasonable objection'to a proposed person or entity, the Bidder may, at the Bidder’s option, (1) withdraw
the Bid or (2) submit an acceptable substitute person or entity with an adjustment in the Base Bid or Alternate Bid to
cover the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or disqualify
the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.
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ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder’s usual sources.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If
the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds
shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 If the Owner requires that bonds be secured from other than the Bidder’s usual sources; changes in-cost will be
adjusted as provided in the Contract Documents.

§ 7.2 Time of Delivery and Form of Bonds

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date ofexecution
of the Contract. If the Work is to be commenced prior thereto in response to a letter of intent, the Biddershall, prior to
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered
in accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312™; Performance Bond and
Payment Bond. Both bonds shall be written in the amount of the Contract Sum.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract:

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on'behalf of the surety to affix
thereto a certified and current copy of the power of attorney:

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND'CONTRACTOR
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document
A101™, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum.
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AIA Document A101™ — 2017

Standard Form of Agreement Between Owner and Contractor where the basis

of payment is a Stipulated Sum

AGREEMENT made as of the day of

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

The Architect:
(Name, legal status, address and otherinformation)

The Owner and Contractor agree as follows.

in the year

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
madification.

The parties should complete
A101™-2017, Exhibit A,
Insurance and Bonds,
contemporaneously with this
Agreement.

AIA Document A201™-2017,
General Conditions of the
Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.

AIA Document A101™ — 2017, Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by
The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International
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EXHIBIT A INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in
this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and
integrated agreement between the parties hereto and.supersedes prior negotiations, representations, or agreements, either
written or oral. An enumeration of the Contract/Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

L] The date of this Agreement.
] A date set forth in a notice to proceed issued by the Owner.

L] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of'the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve

Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)

L] Not later than () calendar days from the date of commencement of the Work.
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] By the following date:

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion
of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be ($ ), subject to additions and deductions as provided in the Contract
Documents.

§ 4.2 Alternates
§4.2.1 Alternates, if any, included in the Contract Sum:

Item Price

§4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)
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ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the day of a
month, the Owner shall make payment of the amount certified to the Contractor not later than the day of the
month. If an Application for Payment is received by the Architect after the application date fixed above, payment
of the amount certified shall be made by the Owner not later than () days after the Architect receives the
Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the
Contractor’s Applications for Payment.

§5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§5.1.6 In accordance with AIA Document A201™-2017, General Conditions, of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site forsubsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be recasonably justified.

§5.1.6.2 The amount of each progress payment shall then be reduced by:

A" The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017,;

.3 Any.amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless
the Work has been performed by others the Contractor intends to pay;

4. For Work performed or defects discovered since the last payment application, any amount for which the
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in
Article 9 of AIA Document A201-2017; and

.5  Retainage withheld pursuant to Section 5.1.7.

§5.1.7 Retainage

§5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)
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§5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, efc.)

§5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

§5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to
this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as
follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid-balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article.12 of AIA Document A201-2017, and to satisfy other requirements, if any,
which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§5.2.2 The Owner’s final paymentto the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

§ 5.3 Interest

Payments-due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or
in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any.)

%

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will.serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

AIA Document A101™ —2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. To report copyright violations of AIA Contract Documents, e-mail The American Institute of
Architects’ legal counsel, copyright@aia.org.



§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

L] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
] Litigation in a court of competent jurisdiction

L1 Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of
competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of ATA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee,if any, payable to the Contractor following a termination for
the Owner’s convenience.)

§ 7.2 The Work may be suspended by the Owner as provided.in Article 14 of ATA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of ATA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the other

party.
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§ 8.5 Insurance and Bonds

§8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™-—
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in the
Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of ATA Document A201-2017, may be given in accordance with
AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise
set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic
format such as name, title, and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
.1 ATA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
.2 AIA Document A101™-2017, Exhibit A Insurance and Bonds
.3 AIA Document A201™-2017, General/Conditions of the Contract for Construction
4  AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

.5  Drawings

Number Title Date

.6 Specifications

Section Title Date Pages

.7 Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

[] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)
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L] The Sustainability Plan:

Title Date Pages

] Supplementary and other Conditions of the Contract:

Document Title Date Pages

Other documents, if any, listed below:

(List here any additional documents that are intended to form-part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation.to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and title) (Printed name and title)
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AIA Document A201™ - 2017

General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)

This document has important legal
consequences. Consultation with

THE OWNER: an attorney is encouraged with
(Name, legal status and address) respect to its completion or
madification.

For guidance in modifying this
document to include
supplementary conditions, see
AIA Document A503™, Guide for
Supplementary Conditions.

THE ARCHITECT:
(Name, legal status and address)

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION.OF PERSONS AND PROPERTY

11 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES
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7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,4.2.8,7.1.1, 7.1.2,7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1, 3.12.2, 6.1.3, 15.1:6.2
Contingent‘Assignment of Subcontracts
54,14222

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR SUSPENSION
OF THE

54.1.1,54.2,11.5,14

Contract Administration

3.1.3,4,9.4,9.5

Contract Award.and Execution, Conditions Relating to
3.7:1,3.10,5.2, 6.1

Contract Documents, Copies Furnished and Use of
1.52,23.6,53

Contract Documents, Definition of

1.11

Contract Sum
2.2.2,224,3.7.4,3.7.5,3.8,3.10.2,5.2.3,7.3,7.4,9.1,
9.2,94.2,9.5.14,9.6.7,9.7,10.3.2, 11.5, 12.1.2, 12.3,
14.2.4,14.3.2,15.1.4.2,15.1.5,15.2.5

Contract Sum, Definition of

9.1

Contract Time
1.14,2.2.1,2.2.2,3.7.4,3.7.5,3.10.2,5.2.3,6.1.5,
7.2.13,73.1,7.3.5,73.6,7,7,7.3.10,7.4,8.1.1, 8.2.1,
8.2.3,83.1,9.5.1,9.7,103.2, 12.1.1, 12.1.2, 14.3.2,
15.1.4.2,15.1.6.1, 15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal Schedules
3.10,3.12.1,3.12.2,4.2.3,6.1.3,15.1.6.2

Contractor’s Employees
22.4,332,343,38.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3,11.3, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.14.2,42.4,6,11.3,12.2.4
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Init.

Contractor’s Relationship with Subcontractors
1.2.2,2.2.4,33.2,3.18.1,3.18.2,4.2.4,5,9.6.2,9.6.7,
9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.2.4,3.3.1,3.4.2,
3.5.1,3.7.4,3.10,3.11, 3.12, 3.16, 3.18,4.2, 5.2, 6.2.2,
7,83.1,9.2,9.3,9.4,9.5,9.7,9.8,9.9, 10.2.6, 10.3,
11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1, 10.2.8

Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

222,9.7

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,99.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction Procedures
1.2.2,3.3,34,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,7.1.3,
7.3.4,73.6,82,10,12,14,15.1.4

Coordination and Correlation

1.2,3.2.1,3.3.1,3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work
2.5,3.73,9.42,9.8.2,9.8.3,9.9.1, 12:1:2;12.2, 12.3,
15.1.3.1,15.1.3.2, 15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,3.24,3.7.3,3.8.2,3.152,5.4.2,6.1.1,6.2:3,
7.333,73.4,7.3.8,73.9,9.10.2,10.3.2,10.3.6, 11.2,
12.1.2,12.2.1,12.2.4, 13:4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.142,6.2.4,10.2.1.2,10.2.5,10.4, 12.2.4

Damage to the Work
3.14.2,99.1,10.2.1.2,10.2.5,10.4, 12.2.4

Damages, Claims for
3.24,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay

6.2.3,83.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.74,42.6,42.7,42.11,4.2.12,4.2.13, 6.3, 7.3 .4,
73.9,8.13,83.1,9.2,9.4,9.5.1,9.8.4,9.9.1,13.4.2,
14.2.2,14.2.4,15.1,15.2

Decisions to Withhold Certification
94.1,9.5,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,4.26,6.2.3,9.5.1,9.5.3,9.6.6,9.8.2,9.9.3,
9.10.4, 12.2.1

Definitions

1.1,2.1.1,3.1.1,3.5,3.12.1, 3.12.2,3.12.3,4.1.1, 5.1,
6.12,7.2.1,7.3.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.74,5.23,7.2.1,7.3.1,7.4,83,9.5.1,9.7, 10.3.2,
104, 14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1;.15.2

Documents and Samples at the Site

3.11

Drawings; Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.2.2

Emergencies

104, 14.1.1.2,15.1.5

Employees, Contractor’s
33.2,3.43,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2, 10.3.3,
11.3,14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
426,42.7,52.1,6.2.1,7.34,9.32,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1,14.2.1.2

Execution and Progress of the Work
1.13,1.2.1,1.2.2,23.4,2.3.6,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
9.9.1,10.2,10.3,12.1,12.2, 14.2, 14.3.1, 15.1.4
Extensions of Time
324,374,523,72.1,7.3,74,9.5.1,9.7,10.3.2,
10.4, 14.3,15.1.6,15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,429,9.82,9.10,12.3, 14.2.4, 1443
Financial Arrangements, Owner’s
22.1,1322,14.1.14

GENERAL PROVISIONS
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Init.

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances

10.2.4,10.3

Identification of Subcontractors and Suppliers

5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3

Information and Services Required of the Owner
2.1.2,2.2,2.3,3.2.2,3.12.10.1, 6.1.3,6.1.4, 6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3,11.2, 13.4.1, 13.4.2,
14.1.1.4,14.14,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.4.2,15.2.1,15.2.2, 1523, 1524, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,15.2.1,15.2.2, 1523, 1524, 15.2.5
Injury or Damage to Person or Property
10.2.8,10.4

Inspections
3.1.3,33.3,3.7.1,42.2,4.2.6,4.29,9.42,9.8.3,9.9.2,
9.10.1,12.2.1,13.4

Instructions to Bidders

1.1.1

Instructions to the Contractor
324,33.1,3.8.1,52.1,7,82.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,9.3.2,9.8.4,9.9.1,9.10.2, 10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.14,11.23

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,1442

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4, 11.5

Insurance, Stored Materials

932

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,42.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,14,4.1.1,5.1,6.1.2, 15.1.1

Interpretations, Written

42.11,4.2.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
52.1,6.2.1,7.3.4,93.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1,14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,2.3.2,3.2.3,3.2.4,3.6,3.7,3.1210, 3.13,9.6.4,
9.9.1,10.2.2,13.1, 13.3.1, 13.4.2,13.5, 14, 15.2.8, 15.4
Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,15.4.1.1

Limitations.of Liability

3.2.2,3.5,3.12.10, 3.12:10.1, 317, 3.18.1,4.2.6, 4.2.7,
6.2.2,94.2,9.64,9.6.7,9.6.8,10.2.5,10.3.3, 11.3,
12.2.5,13.3.1

Limitations of Time

2.1.2,2.2,2.5,3.2.2,3.10,3.11, 3.12.5, 3.15.1, 4.2.7,
52,53,54.1,6.2.4,73,74,8.2,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3, 15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
52.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,9.10.2, 10.2.1.2,
10.2.4,14.2.1.1,14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1,
154.1.1

Minor Changes in the Work
1.1.1,34.2,3.12.8,4.2.8,7.1,7.4
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,52.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,2.5,3.5,42.6,62.4,9.5.1,9.8.2,9.9.3,9.10.4,
12.2
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Init.

Notice
1.6,1.6.1,1.62,2.1.2,22.2.,2.2.3,224,2.5,3.24,
33.1,3.7.4,3.7.5,3.9.2,3.12.9,3.12.10, 5.2.1, 7.4,
82.29.6.8,9.7,9.10.1,10.2.8,10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2,14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5,
15.1.6, 15.4.1

Notice of Cancellation or Expiration of Insurance
11.14,11.23

Notice of Claims

1.62,2.1.2,3.7.4,9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6,
15.2.8,15.3.2,15.4.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

32,374

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
1.1.1,24,392,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2141

Owner, Evidence of Financial Arrangements
22,1322,14.1.14

Owner, Information and Services Required of the
2.1.2,2.2,2.3,3.22,3.12.10,6.1.3,6.1.4,6.2.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.324,2.5,3.4.2,3.8.1,3.12.1043.14.2,
412,424,429,52.1,524,54.1,6.1,6.3,7.2.1,
7.3.1,82.2,83.1,93.2,9.5.1,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3, 13.2.2,:14:3, 14.4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,53,5.4,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work

2.5,14.2.2

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2, 14.4

Ownership and Use of Drawings, Specifications and
Other Instruments of Service

1.1.1,1.1.6,1.1.7, 1.5, 2.3.6,3.2.2, 3.11, 3.17, 4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
425,739,9.2,9.3,9.4,95,9.63,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,144.3

Payment, Certificates for
425,429,933,94,9.5,9.6.1,9.6.6/9.7, 9.10.1,
9.10.3,14.1.1.3,14.24

Payment, Failure of

9.5.1.3,9.7,9.10.2,13.5, 14.1.1.3, 14.2.1.2
Payment, Final

42.1,429,9.10,123, 14.2.4, 1443

Payment Bond, Performance Bond and
7.3.4.4,9.6.7;9:10:3, 11.1.2

Payments, Progress

9.3,9.6,9.8.5,9.10.3;14.2.3, 15.1.4

PAYMENTS AND COMPLETION

9

Payments to. Subcontractors
54.2,95.1.3,9.6.2,9.6.3,9.6.4,9.6.7,142.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.44,9.6.7,9.10.3, 11.1.2

Permits, Fees, Notices and Compliance with Laws
2.3.1,3.7,3.13,7.3.4.4,102.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
422,82,9.8,99.1,14.14,15.14

Progress Payments

9.3,9.6,9.8.5,9.10.3,14.2.3, 15.1.4

Project, Definition of

1.14

Project Representatives

4.2.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,23.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4,9.9.1,
10.2.2,13.1,13.3,13.4.1,13.4.2,13.5, 14, 15.2.8, 154
Rejection of Work

42.6,12.2.1
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Init.

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.3.3,9.4.2,9.5.1,9.10.1
Representatives

2.1.1,3.1.1,39,4.1.1,4.2.10, 13.2.1
Responsibility for Those Performing the Work
33.2,3.18,4.2.2,423,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and Samples
by Contractor

3.12

Rights and Remedies
1.1.2,24,2.5,3.5,3.74,3.152,42.6,53,54,6.1,
6.3,7.3.1,83,9.5.1,9.7,10.2.5, 10.3, 12.2.1, 12.2.2,
12.2.4,13.3,14,15.4

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2,10.4

Safety Precautions and Programs
33.1,42.2,42.7,53,10.1,10.2, 10.4

Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction
3.10,3.12.1,3:12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,4.2.4,4.2.7, 6, 8.3.1, 12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings; Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
322,333,3.7.1,3.74,4.2,99.2,9.4.2,9.10.1, 13.4
Site Visits, Architect’s
3.74,422,429,942,9.5.1,99.2,9.10.1, 13.4
Special Inspections and Testing

4.2.6,12.2.1,13.4

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14
Statute of Limitations

15.1.2,15.4.1.1

Stopping the Work

2.2.2,2.4,9.7,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.2.4

Subcontractor, Definition of
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SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,3.18,4.2.3,5.2.3,5.3,54,9.3.1.2,
9.6.7

Subcontractual Relations
53,5.4,9.3.1.2,9.6,9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2,9.3,9.8,
9.9.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
4209,8.1.1,8.1.3,8.2.3,9.42,9.8,9.9.1,9.10.3, 12.2,
15:1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

34.2,3.5,7.3.8

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

3.74

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,7.1.3,
7.3.4,82,8.3.1,94.2,10,12, 14,15.1.4
Suppliers
1.5,3.12.1,4.24,42.6,5.2.1,9.3,9.4.2,9.5.4, 9.6,
9.10.5, 14.2.1

Surety

54.1.2,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3
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Surveys

1.1.7,2.3.4

Suspension by the Owner for Convenience
14.3

Suspension of the Work

375,542,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

3.6,3.82.1,7.3.44

Termination by the Contractor

14.1, 15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

233

Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,333,3.7.1,422,42.6,4.2.9,9.4.2,9.8.3,9.9.2,
9.10.1,10.3.2,12.2.1,13.4

TIME

8

Time, Delays and Extensions of
324,374,523,72.1,73.1,74,83,9.5.1,9.7,
10.3.2,10.4, 14.3.2,15.1.6, 15.2.5

Time Limits

2.1.2,22,25,3.22,3.10,3.11, 3.12.5, 3.15.1,4.2,5.2,
53,54,624,73,74,82,9.2,93.1,93:3,9.4.1,9.5,
9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15.1.2, 15.1.3,
15.4

Time Limits on Claims

3.74,10.2.8,15.1.2,15.1.3

Title to Work

932,933

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,8.3.1,10.3

Unit Prices

73.3.2,9.1.2

Use of Documents

1.1.1,1.5,2.3.6,3.12.6,5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor

9.10.5, 13.3.2;15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4,12.2.2.1, 13.3.2, 14.2.4, 15.1.7
Waiyer of Consequential Damages

1424, 15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,42.9,9.3.3,9.84,99.1,9.10.2,9.10.4, 12.2.2,
15.1.2

Weather Delays

8.3, 15.1.6.2

Work; Definition of

1.1.3

Written Consent
1.52,342,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,15.44.2

Written Interpretations

42.11,4.2.12

Written Orders
1.1.1,2.4,3.9,7,8.2.2,12.1,12.2,13.4.2, 14.3.1
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ARTICLE1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement,
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract Documents
do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other information furnished
by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal; or portions of Addenda
relating to bidding or proposal requirements.

§1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or
oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the Architect’s
consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner and the
Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the Contractor.
The Architect shall, however, be entitled to performance and enforcement of obligations under the Contract intended to
facilitate performance of the Architect’s duties.

§1.1.3 The Work

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the/Work performed under the Contract Documents may be the whole or a
part and which may include construction by the Owner and by Separate Contractors.

§1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in.any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the'person identified in the Agreement to render initial decisions on Claims in accordance
with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and shall not be
liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.

§1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
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provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and enforceable.
In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be performed
by any trade.

§1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles
such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all.common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution
to meet official regulatory requirements or for other purposes in connection with the Project is not to be construed as
publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without the
specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§1.6.1 Except as otherwise proyided in Section 1.6.2, where the Contract Documents require one party to notify or give
notice to the other party, such notice shall be provided in writing to the designated representative of the party to whom
the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, or by
electronic transmission if a method for electronic/transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified or
registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation<n digital form. The parties will use AIA Document E203™-2013, Building Information
Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and exchange of
digital data.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA
Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
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information model, and each of their agents and employees.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means the Owner or
the Owner’s authorized representative.

§2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such information
shall include a correct statement of the record legal title to the property on which the Project is located, usually referred
to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under
the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such evidence. If
commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended appropriately.

§2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract only if (1) the Owner fails to make payments to the Contractor as the'Contract Documents require;
(2) the Contractor identifies in writing a reasonable concernsegarding the Owner’s ability to make payment when due;
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior noetice to the Contractor.

§2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the Contractor
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may
disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is required by law,
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court or
arbitrator(s) order. The Contractor may also disclose “confidential” information to its employees, consultants, sureties,
Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such information
solely and exclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, including
those required under Section 3.7.1; the Owner shall secure and pay for necessary approvals, easements, assessments and
charges required for construction, use or occupancy of permanent structures or for permanent changes in existing
facilities.

§2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the

Agreement and is referred to throughout the Contract Documents as if singular in number.

§2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for the
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site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of the
Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the‘Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within
a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or neglect
with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, correct such
default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval
of the Architect and the Architect may, pursuant to Section 9:5.1, withhold or nullify a Certificate for Payment in whole
or in part, to the extent reasonably necessary to reimburse'the Owner for the reasonable cost of correcting such
deficiencies, including Owner’s expenses and compensation for the Architect’s additional services made necessary by
such default, neglect, or failure. If current and future payments are not sufficient to cover such amounts, the Contractor
shall pay the difference to the Owner. If the Contractor disagrees with the actions of the Owner or the Architect, or the
amounts claimed as costs to the Owner, the Contractor may file.a Claim pursuant to Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express authority
to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the Contractor or the
Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities-or.duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvalstequired or performed by persons or entities other than the Contractor.

§ 3.2 Review. of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal observations
with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing conditions
related to that portion of the Work, and shall observe any conditions at the site affecting it. These obligations are for the
purpose of facilitating coordination and construction by the Contractor and are not for the purpose of discovering errors,
omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly report to the Architect
any errors, inconsistencies or omissions discovered by or made known to the Contractor as a request for information in
such form as the Architect may require. It is recognized that the Contractor’s review is made in the Contractor’s
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capacity as a contractor and not as a licensed design professional, unless otherwise specifically provided in the Contract
Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarificationsor instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to'Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions and
the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances,
codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill.and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences or
procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed alternative
solely for conformance with the design intent for the completed construction. Unless the Architect objects to the
Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods,
techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to'the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or on
behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that such
portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and
services necessary for proper execution and completion of the Work, whether temporary or permanent and whether or
not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the-case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 or

ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the consent of

the Owner, after evaluation by the/Architect and in accordance with a Change Order or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
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remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are legally
enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to go into
effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary forproper
execution and completion of the Work that are customarily secured after execution of the Contract and legally required
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions that
differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an unusual
nature that differ materially from those ordinarily found to exist and generally recognized as inherent in construction
activities of the character provided for in the Contract Documents, the Contractor shall promptly provide notice to the
Owner and the Architect before conditions are disturbed and in no event later than 14 days after first observance of the
conditions. The Architect will promptly investigate such conditions and, if the Architect determines that they differ
materially and cause an increase or decrease in the Contractor’s cost of, or time required for, performance of any part of
the Work, will recommend that an equitable adjustment be made in the Contract Sum or Contract Time, or both. If the
Architect determines that the conditions at-the site are not materially different from those indicated in the Contract
Documents and that no change in the terms of the Contract is justified, the Architect shall promptly notify the Owner
and Contractor, stating the reasons. If either party disputes the Architect’s determination or recommendation, that party
may submit a Claim as provided in Article’15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them-and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take.any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items covered
by allowances shall‘be supplied for such amounts and by such persons or entities as the Owner may direct, but the
Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all
required taxes, less applicable trade discounts;
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not
in the allowances; and
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.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly by
Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs and
the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and communications
given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable ebjection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice withinthe 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the'Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and.(3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions.of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not be
unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s construction
schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to submit a submittal
schedule, or fails to provide submittals-in accordance with the approved submittal schedule, the Contractor shall not be
entitled to any increase in Contract‘Sum or extension of Contract Time based on the time required for review of
submittals.

§3.10.3 The Contractor shall perform the'Work in'general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field changes
and selections made-during construction, and the approved Shop Drawings, Product Data, Samples, and similar required
submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and delivered to the
Architect for submittal to the Owner upon completion of the Work as a record of the Work as constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of the
Work.

§3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards by
which the Work will be judged.
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§3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is to
demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in the
Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review by
the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and.submit to the Architect,
Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in accordance with
the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule, with reasonable
promptness and in such sequence as to cause no delay in the Work or in the activities of the Owner or'of Separate
Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials,
field measurements and field construction criteria related thereto, or will do so, and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect of
such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product Data,
Samples, or similar submittals, by the Architect’s approval thereof.

§3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of architecture
or engineering unless such services are specifically required by the Contract Documents for a portion of the Work or
unless the Contractor needs to provide such services in.order to carry out the Contractor’s responsibilities for
construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to provide
professional services in violation of applicable law.

§ 3.12.10.11f professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance-and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The Contractor
shall cause such-services or certifications to be provided by an appropriately licensed design professional, whose
signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and other
submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professionalyif prepared by others, shall bear such professional’s written approval when submitted to
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the
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time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its
parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing prior
to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed construction
of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by excavation.
The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except-with written
consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The Contractor shall
not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or otherwise altering the
Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about the
Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold:the Owner and Architect harmless from loss on account thereof, but shall not
be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants,and agents and employees of any of them from and against claims, damages, losses, and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to injury
to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent acts or
omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts
they may be liable, regardlessof whether or not such claim, damage, loss, or expense is caused in part by a party
indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of
indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers” compensation acts,
disability benefit acts, or other employee benefit acts.
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ARTICLE 4 ARCHITECT

§ 4.1 General

§4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in the
Agreement.

§4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent shall
not be unreasonably withheld.

§ 4.2 Administration of the Contract

§4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be an
Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extentprovided in the Contract Documents.

§4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents.

§4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly.report to.the Owner (1) known deviations from the Contract
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3)
defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to
perform the Work in accordance with the requirements of the Contract Documents. The Architect will not have control
over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.

§4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and with
the Architect’s consultants shall be‘through the Architect. Communications by and with Subcontractors and suppliers
shall be through the Contractor. Communications by and with Separate Contractors shall be through the Owner. The
Contract Documents may specify other communication protocols.

§4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review and
certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§4.2.6 The Architect has autherity to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

§4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such as
Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule,
with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to permit adequate
review. Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of
other details such as dimensions and quantities, or for substantiating instructions for installation or performance of
equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract Documents.
The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the obligations under
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Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety precautions or of any
construction means, methods, techniques, sequences, or procedures. The Architect’s approval of a specific item shall
not indicate approval of an assembly of which the item is a component.

§4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes in
the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.

§4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive‘and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 9.10.

§4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor: The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications in
response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§5.1.1 A Subcontractor is a persen or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform a
portion of the Work at the site-The term “Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner.and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor

has made reasonable objection.

§5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
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Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner or
Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents; and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and-Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior
to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be
bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§5.4.2 Upon such assignment, if the Work/has been suspended for more than 30 days, the Subcontractor’s compensation

shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If'the Owner assigns the subcontract to a successor contractor or other entity, the
Owner shall nevertheless remain.legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 .CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to those of
this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each

separate Owner-Contractor Agreement.

§6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
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Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions
to its construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules
shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until subsequently
revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including,
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly notify
the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate Contractor
that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of'the Contractor to
notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall constitute an
acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed construction is fit and
proper to receive the Contractor’s Work. The Contractor shall not be responsible for discrepancies or defects in the
construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the.Owner or Separate Contractor as provided in Section 10.2.5.

§6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section3:14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7° CHANGES IN THE WORK

§7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated‘in this Article 7 and elsewhere in the Contract Documents.

§7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.

§7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The Contractor
shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, Construction Change
Directive, or order for a minor change in the Work.

§7.2 Change Orders
§7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:
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A The change in the Work;
.2 The amount of the adjustment, if any, in the Contract Sum; and
.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change Order.

§7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed-upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.4.

§7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, the
Architect shall determine the adjustment on the basis of reasonable expenditures.and savings of those performing the
Work attributable to the change, including, in case of an increase in'the Contract Sum, an amount for overhead and
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may prescribe,
an itemized accounting together with appropriate supporting data. Unless otherwise provided in the Contract
Documents, costs for the purposes of this Section 7:3.4 shall be limited to the following:
A Costs of labor, including applicable payroll taxes; fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
.3 Rental costs of machinery and equipment; exclusive of hand tools, whether rented from the Contractor or
others;
4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and
.5 Costs of supervision and field office personnel directly attributable to the change.

§7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall be
effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
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Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be reasonably
justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as a Change
Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments
in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be
effective immediately and the Architect will prepare a Change Order. Change Orders may be issued for all or any part
of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for minor
changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the change
in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without prior
notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in the
Contract Documents for Substantial Completion of the Work.

§8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the
Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion within
the Contract Time.

§ 8.3 Delays and Extensions of Time

§8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect of
the Owner or Architect,.of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; (3)
by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented in
accordance with-Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect
may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE9 PAYMENTS AND COMPLETION
§9.1 Contract Sum
§9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable
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by the Owner to the Contractor for performance of the Work under the Contract Documents.

§9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a schedule
of values to the Architect before the first Application for Payment, allocating the entire Contract-Sum to the various
portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its
accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as a basis for
reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be submitted to the
Architect and supported by such data to substantiate its accuracy as the Architect. may require, and unless objected to by
the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for Payment.

§ 9.3 Applications for Payment

§9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the'schedule of values; if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of requisitions,
and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if provided for in the
Contract Documents.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in the
Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§9.3.2 Unless otherwise provided in the Contract Documents, payments, shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance by
the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location agreed
upon in writing. Payment for materials-and.equipment stored on or off the site shall be conditioned upon compliance by
the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment
or otherwise protect the Owner’sinterest, and shall include the costs of applicable insurance, storage, and transportation
to the site, for such materials and equipment stored off the site.

§9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knewledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor.of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§9.4.1 The Architect will, within‘'seven days after receipt of the Contractor’s Application for Payment, either (1) issue to
the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the Contractor; or
(2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly due, and notify
the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in Section 9.5.1; or
(3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner of the Architect’s
reason for withholding certification in whole as provided in Section 9.5.1.

§9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based on
the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the Architect’s
knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the Work is in
accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified. The
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foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion, and to specific qualifications expressed by the Architect. However, the
issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction means, methods,
techniques, sequences, or procedures; (3) reviewed copies of requisitions received from Subcontractors and suppliers
and other data requested by the Owner to substantiate the Contractor’s right to payment; or (4) made examination to
ascertain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architeet is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or; because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible,
including loss resulting from acts and omissions described in Section 3.3.2, because of
A defective Work not remedied,;
third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials or
equipment;
4 reasonable evidence that the Work cannot be.completed for the unpaid balance of the Contract Sum;
damage to the Owner or a Separate Contractor;
reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.1 repeated failure to carry out the Work in accordance with the Contract Documents.

o w

§9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§9.5.4 If the Architect withholds/certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to/any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application
for Payment.

§ 9.6 Progress Payments

§9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and within

the time provided in‘the Contract Documents, and shall so notify the Architect.

§9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with
each Subcontractor; require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of

completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account of

portions of the Work done by such Subcontractor.

§9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
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to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner
shall not constitute acceptance of Work not in accordance with the Contract Documents.

§9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained hereinshall require money
to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary liability or
tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of punitive
damages against the Contractor for breach of the requirements of this provision.

§9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any tier.
Upon receipt of notice of a lien claim or other claim for payment, the.Owner shall notify the Contractor. If approved by
the applicable court, when required, the Contractor may substitute a surety bond for the property against which the lien
or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days after
the date established in the Contract Documents, the amount certified by the Architect or awarded by binding dispute
resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the Work until
payment of the amount owing has been received, The Contract Time shall be extended appropriately and the Contract
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus interest
as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§9.8.1 Substantial Completion is the stageiin the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately,
is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of items to be
completed orcorrected prior to final payment. Failure to include an item on such list does not alter the responsibility of
the Contractor to complete all Work in accordance with the Contract Documents.

§9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so that
the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, before
issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the Architect.
In such case, the Contractor shall then submit a request for another inspection by the Architect to determine Substantial
Completion.

§9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate of
Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the Owner
and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time within
which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the Contract
Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof unless
otherwise provided in the Certificate of Substantial Completion.
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§9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use

§9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when such
portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to by the
insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use may
commence whether or not the portion is substantially complete, provided the Owner and Contractor have accepted in
writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, heat;
utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of the
Work and commencement of warranties required by the Contract Documents: When the Contractor considers a portion
substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under Section 9.8.2.
Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of the progress of
the Work shall be determined by written agreement between the Owner and Contractor or, if no agreement is reached,
by decision of the Architect.

§9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect the
area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§9.9.3 Unless otherwise agreed upon, partial occupancy or use of a{portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§9.10 Final Completion and Final Payment

§9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly issue
a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and on the
basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the Contract
Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due and
payable. The Architect’s final Certificate forPayment will constitute a further representation that conditions listed in
Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the
Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld by
Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor

knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, (4)

consent of surety, if any; to final payment, (5) documentation of any special warranties, such as manufacturers’
warranties‘or specific Subcontractor warranties; and (6) if required by the Owner, other data establishing payment or

satisfaction of obligations, such-as receipts and releases and waivers of liens, claims, security interests, or encumbrances
arising/out of the Contract, to the extent and in such form as may be designated by the Owner. If a Subcontractor refuses

to furnish a release or waiver required by the Owner, the Contractor may furnish a bond satisfactory to the Owner to
indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien, claim, security interest, or
encumbrance remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the

Owner may be compelled to pay/n discharging the lien, claim, security interest, or encumbrance, including all costs and

reasonable attorneys’ fees.

§9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, make
payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the remaining
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been furnished, the written consent of the surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not
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constitute a waiver of Claims.

§9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled,
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and-programs in
connection with the performance of the Contract.

§10.2 Safety of Persons and Property
§10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
.3 other property at the site or adjacent thereto, such as trees, shrubs; lawns; walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

§10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their protection
from damage, injury, or loss.

§10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of the
Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings against
hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of the
safeguards.

§10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are necessary
for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under supervision of
properly qualified personnel.

§10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in whole
or in part by the Contractor, a-Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by any of
them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under

Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or indirectly
employed by either of them, or by/anyone for whose acts either of them may be liable, and not attributable to the fault or
negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the Contractor’s obligations
under Section 3.18.

§10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated by
the Contractor in writing to the Owner and Architect.

§10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or create
an unsafe condition.
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§10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to'asbestos or polychlorinated
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the‘condition,
immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify the
presence or absence of the material or substance reported by the Contractor and, in the event such material or substance
is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract Documents, the
Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons or entities who
are to perform tests verifying the presence or absence of the material or substance or who are to perform the task of
removal or safe containment of the material or substance. The Contractor and the Architect will promptly reply to the
Owner in writing stating whether or not either has reasonable objection to the persons or entities proposed by the
Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the Owner, the Owner
shall propose another to whom the Contractor and the Architect have no reasonable objection. When the material or
substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the Owner and
Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract Sum shall be
increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up.

§10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants,and agents and employees of any of them from and against claims,
damages, losses, and expenses, including but not/limited to attorneys’ fees, arising out of or resulting from performance
of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or death as
described in Section 10.3.1 and has not beenrendered harmless, provided that such claim, damage, loss, or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the
Work itself), except to the extent that such damage, loss; or expense is due to the fault or negligence of the party seeking
indemnity.

§10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the Contractor
brings to the site unless such materials or substances are required by the Contract Documents. The Owner shall be
responsible for hazardous materials or substances required by the Contract Documents, except to the extent of the
Contractor’s fault or negligence in the use and handling of such materials or substances.

§10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the Contractor
fails to/perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the
Owner’s fault or negligence.

§10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for the
cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS
§ 11.1 Contractor’s Insurance and Bonds
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
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endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The Owner, Architect,
and Architect’s consultants shall be named as additional insureds under the Contractor’s commercial general liability
policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds from
a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business:days of the date
the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by the
Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
expiration. Upon receipt of notice from the Contractor, the Owner shall, unlessthe lapse in coverage arises from an act
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the procurement
of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve the Contractor of
any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and/in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that
will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to
provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the
event the Owner fails to procure coverage; the Owner waives all rights against the Contractor, Subcontractors, and Sub-
subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been procured by
the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does not provide
written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or maintain the
required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of the
date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance required
by the Contract Documents, the.Owner shall provide notice to the Contractor of such impending or actual cancellation
or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the Contractor, upon
receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time and Contract Sum
shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, Subcontractors, and Sub-
subcontractors to the extent any loss to the Owner would have been covered by the insurance had it not expired or been
cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall be charged to the Owner by
an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the Owner of any contractual
obligation to provide required insurance.

§ 11.3 Waivers of Subrogation
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§11.3.2 If during the Project construction period the Owner insures properties, real or personal or'both, at or adjacent to
the site by property insurance under policies separate from those insuring the Project, or if after final payment property
insurance is to be provided on the completed Project through a policy or policies other than those insuring the Project
during the construction period, to the extent permissible by such policies, the Owner waives all rightsin accordance
with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate property
insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of use
of the Owner’s property, or the inability to conduct normal operations, due to-fire'or other causes of loss. The Owner
waives all rights of action against the Contractor and Architect for loss ofuse of the Owner’s property; due to fire or
other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interestsimay appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect
and Contractor shall make payments to their consultants and Subcontractors.in similar manner.

§11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the Owner
shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner shall
deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no other
agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor shall
execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that purpose.
If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the proceeds, the
Owner may proceed to settle thednsured loss, and any dispute between the Owner and Contractor arising out of the
settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any dispute, the
Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed Work.

ARTICLE 12 _UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically expressed
in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such Work
is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the Contract
Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract Documents, the
costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
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Contractor’s expense.

§ 12.2.2 After Substantial Completion

§12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor.and give the Contractor an
opportunity to make the correction, the Owner waives the rights to require correction by the Contractor.and to make a
claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during that
period after receipt of notice from the Owner or Architect, the Owner may cotrect it in accordance with Section 2.5.

§12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first performed
after Substantial Completion by the period of time between Substantial Completion and the actual completion of that
portion of the Work.

§12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the requirements
of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that
is not in accordance with the requirements of the Contract Documents.

§12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to other
obligations the Contractor has under the Contract Documents. Establishment of the one-year period for correction of
Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the Work, and has
no relationship to the time within which the obligation to comply with the Contract Documents may be sought to be
enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s liability with
respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed:by the law of the place where the Project is located, excluding that jurisdiction’s choice
of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration
Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. If
either party attempts to make an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate the assignment.
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§ 13.3 Rights and Remedies
§13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by law.

§13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract Documents
and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public authorities. Unless
otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals with an
independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and shall bear
all related costs of tests, inspections, and approvals. The Contractor shall give the Architect timely notice of when and
where tests and inspections are to be made so that the Architect may be present for such procedures. The:Owner shall
bear costs of tests, inspections, or approvals that do not become requirements until after bids are received or
negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or apptovals where building
codes or applicable laws or regulations so require.

§13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section.13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and
where tests and inspections are to be made so that the Architect may be present for such‘procedures. Such costs, except
as provided in Section 13.4.3, shall be at the Owner’s expense.

§13.4.3 If procedures for testing, inspection, or approval under Sections 13:4.1 and 13.4.2 reveal failure of the portions
of the Work to comply with requirements established by the Contract Documents, all costs made necessary by such
failure, including those of repeated procedures and.compensation for the Architect’s services and expenses, shall be at
the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests;inspections, or approvals required by the Contract Documents, the Architect
will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the
parties agree upon in writing.or;-in the absence thereof, at the legal rate prevailing from time to time at the place where
the Project is located.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contracter, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
or entities performing portions of the Work, for any of the following reasons:
Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;
2 An act of government, such as a declaration of national emergency, that requires all Work to be stopped;
.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents; or
4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.
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§14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a Sub-
subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, repeated
suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute in the
aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 365-day
period, whichever is less.

§14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice to
the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as
reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions of
the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents with
respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice to the
Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14:1.3:

§ 14.2 Termination by the Owner for Cause
§14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or Suppliers;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders
of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that sufficient
cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the Owner and
after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment of the
Contractor and may, subject to any prior rights of the surety:
A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5:4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by
the Owner in finishing the Work.

§14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall not
be entitled to receive further payment until the Work is.finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the
Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not expressly
waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, the
Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case may be,
shall be certified by the dnitial Decision Maker, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by suspension,
delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No adjustment shall be
made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause for
which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.
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§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
A cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work properly
executed; costs incurred by reason of the termination, including costs attributable to termination of Subcontracts; and
the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right; payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other disputes
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to file
a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor
waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§15.1.3 Notice of Claims

§15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party and to the Initial Decision Maker with a copy. sent to the Architect, if the Architect is not serving as the
Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving riseto such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whicheyer is later.

§15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered after
expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the other
party. In such-event, no decision by the Initial Decision Maker is required.

§15.1.4 Continuing Contract Performance

§15.1.4.1 Pending final résolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments.in accordance with the Contract Documents.

§15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 shall
be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time
§15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
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15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by
data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income; profit, financing, business
and reputation, and for loss of management or employee productivity or of the services of such persons;
and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation; and for loss of profit, except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 14. Nothing contained in this Section 15.1.7 shall'be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§15.2.1 Claims, excluding those where the condition giving rise to the Claim.is first discovered after expiration of the
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless
otherwise indicated in the Agreement. Except for those Claims excluded by this Section.15.2.1, an initial decision shall
be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within 30
days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand
mediation and binding dispute resolution without a‘decision having been rendered. Unless the Initial Decision Maker
and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons or
entities other than the Owner.

§15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more of
the following actions: (1) request additional supporting data from the claimant or a response with supporting data from
the other party, (2) reject the Claim in-whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) advise
the parties that the Initial DecisionMaker is unable to resolve the Claim if the Initial Decision Maker lacks sufficient
information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial Decision
Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such persons
at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the
response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in
part.

§15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that the
Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the reasons
therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision Maker, of any
change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on the parties but
subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute resolution.

§15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

AIA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by
The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International
Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties,
and will be prosecuted to the maximum extent possible under the law. To report copyright violations of AIA Contract Documents, e-mail The American
Institute of Architects’ legal counsel, copyright@aia.org.

36



Init.

§15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution
proceedings with respect to the initial decision.

§15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, but
is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, exceptthose waived as
provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request
may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of
60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an
arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the
arbitrator(s) and agree upon a schedule for later proceedings.

§15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. Ifsuch a demand is made and the party receiving the demand fails to file
for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding dispute
resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless‘another location is mutually agreed upon. Agreements reached in mediation shall be
enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any Claim
subject to, butnot resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree
otherwise,shall be administered by the American Arbitration Association in accordance with its Construction Industry
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the
Project'is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which
arbitration is permitted to be demanded.

§15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the Claim
would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written demand
for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or equitable
proceedings based on the Claim.

§15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
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consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

§15.4.4 Consolidation or Joinder

§15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party provided
that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to be
consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially similar
procedural rules and methods for selecting arbitrator(s).

§15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may include by joinder persons or entities substantially involved in a common question of law or fact‘whose presence is
required if complete relief is to be accorded in arbitration, provided that the party sought to be joined consents in writing
to such joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to arbitration
of any claim, dispute or other matter in question not described in the written consent.

§15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this
Section 15.4, whether by joinder or consolidation, the same rights of joinder.and consolidation as those of the Owner
and Contractor under this Agreement.
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SECTION 004100
BID FORM

A. THE PROJECT AND THE PARTIES
B. 1.01 BID DUE: JUNE 1, 2023, 11 AM LOCAL TIME
l. TO:

1. Dr. Jeffrey Leslie, Superintendent of Schools, Public Schools of
Petoskey, 1130 Howard Street Petoskey, MI 49770

Il. FOR:

1. Project: BID PACK 4 - PUBLIC SCHOOLS OF PETOSKEY
TUCKPOINTING
a. Petoskey Middle School Address: 801 Northmen Dr, Petoskey,
MI 49770
b. Sheridan Elementary Address: 1415 Howard St, Petoskey, Ml
49770
c. Central Elementary Address: 410 State St, Petoskey, MI 49770

lll. DATE: (BIDDER TO ENTER DATE)
IV. SUBMITTED BY: (BIDDER TO ENTER NAME AND ADDRESS)

1. Bidder's Full Name
a. Address
b. City, State, Zip

V. OFFER

1. Having examined the Place of The Work and all matters referred to in the
Instructions to Bidders and the Bid Documents prepared by architektura
PLC for the above mentioned project, we, the undersigned, hereby offer
to enter into a Contract to perform the Work for the Sum of:

2. Central Elementary
School

dollars ($ ), in lawful money of the United
States of America.

3. Petoskey Middle
School

dollars ($ ), in lawful money of the United
States of America.

4. Sheridan Elementary
School

dollars ($ ), in lawful money of the United
States of America.

5. Limestone Cleaning, Central Elementary
School

dollars ($ ), in lawful money of the United
States of America.
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7. We have included the required security Bid Bond as required by the
Instruction to Bidders.

8. We have included the required performance assurance bonds in the Bid
Amount as required by the Instructions to Bidders.
a. The cost of the required performance assurance bonds is _
_dollars ($ ), in lawful money of
the United States of America.

9. All applicable federal taxes are included and State of Michigan taxes are
included in the Bid Sum.

VI. ACCEPTANCE

1. This offer shall be open to acceptance and is irrevocable for thirty days
from the bid closing date.

2. If this bid is accepted by Owner within the time period stated above, we

will:
a. Execute the Agreement within seven days of receipt of Notice of
Award.
b. Furnish the required bonds within seven days of receipt of Notice
of Award.

c. Commence work within seven days after written Notice to
Proceed of this bid.

3. If this bid is accepted within the time stated, and we fail to commence the
Work or we fail to provide the required Bond(s), the security deposit shall
be forfeited as damages to Owner by reason of our failure, limited in
amount to the lesser of the face value of the security deposit or the
difference between this bid and the bid upon which a Contract is signed.

4. In the event our bid is not accepted within the time stated above, the
required security deposit shall be returned to the undersigned, in
accordance with the provisions of the Instructions to Bidders; unless a
mutually satisfactory arrangement is made for its retention and validity
for an extended period of time.

VIl. CONTRACT TIME
1. If this Bid is accepted, we will:

2. Complete the Work by
(Bidder to enter completion date or time frame.)

VIll. CHANGES TO THE WORK

1. When Architect establishes that the method of valuation for Changes in
the Work will be net cost plus a percentage fee in accordance with
General Conditions, our percentage fee will be:

a. 10 percent overhead and profit on the net cost of our own Work;
b. 5 percent on the cost of work done by any Subcontractor.

IX. ADDENDA

1. The following Addenda have been received. The modifications to the Bid
Documents noted below have been considered and all costs are
included in the Bid Sum.

a. Addendum # Dated
b. Addendum # Dated

X. BID FORM SIGNATURE(S)
1. The Corporate Seal of
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(Bidder - print the full name of your firm)
was hereunto affixed in the presence of:

(Authorized signing officer, Title)
(Seal)

® N ook 0D

9. (Authorized signing officer, Title)

Xl. IF THE BID IS A JOINT VENTURE OR PARTNERSHIP, ADD ADDITIONAL
FORMS OF EXECUTION FOR EACH MEMBER OF THE JOINT VENTURE IN
THE APPROPRIATE FORM OR FORMS AS ABOVE.

END OF SECTION
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SECTION 016000
PRODUCT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A
B.

Product option requirements.
Substitution limitations.

1.02 SUBMITTALS

A

B.

Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data.

Sample Submittals: lllustrate functional and aesthetic characteristics of the product, with

integral parts and attachment devices. Coordinate sample submittals for interfacing work.

1. For selection from standard finishes, submit samples of the full range of the
manufacturer's standard colors, textures, and patterns.

PART 2 PRODUCTS
2.01 NEW PRODUCTS

A.
B.

Provide new products unless specifically required or permitted by Contract Documents.

Use of products having any of the following characteristics is not permitted:
1. Made using or containing CFC's or HCFC's.
2. Containing lead, cadmium, or asbestos.

Where other criteria are met, Contractor shall give preference to products that:
1.  If used on interior, have lower emissions, as defined in Section 016116.
2.  If wet-applied, have lower VOC content, as defined in Section 016116.

2.02 PRODUCT OPTIONS

A

B.

C.

Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

Products Specified by Naming One or More Manufacturers with a Provision for
Substitutions: Submit a request for substitution for any manufacturer not named.

PART 3 EXECUTION
3.01 TRANSPORTATION AND HANDLING

A

B.

E.

F.

Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

Transport and handle products in accordance with manufacturer's instructions.

Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.

Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.02 STORAGE AND PROTECTION

A.
B.

Store and protect products in accordance with manufacturers' instructions.
Store with seals and labels intact and legible.

BID PACK 4 - PUBLIC SCHOOLS

OF PETOSKEY TUCKPOINTING

016000 - 1 Product Requirements



C. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

D. Comply with manufacturer's warranty conditions, if any.

E. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

F. Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

G. Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 040100
MAINTENANCE OF MASONRY/TUCKPOINTING

PART 1 GENERAL
1.01 SECTION INCLUDES

A

B.

F.

Repointing mortar joints.re-pointing of mortar joints at the Central Elementary School, the
Petoskey Middle School and the Sheridan Elementary School.

Work shall include to remove all lose mortar, at vertical and horizontal joints, found in the field
and identified on the pictures of the areas in question. Work shall also include the replacement
of face brick were identified on the pictures and the removal and replacement of the existing
with product to match existing. Mortar replacement shall be of same color as the existing.

At the Central Elementary School, the roof edge lime stone coping at the entire perimeter of the
roof, all horizontal and vertical shall be re-caulked. Remove all old sealants, replace any
missing mortar and apply sealant. Color of sealant shall match the limestone coping. The
exterior vertical limestone appointments shall be cleaned with a noncorrosive
limestone/masonry cleaner. Se specification for approved product. Tuck point areas of face
brick identified on the documents.

At the Petoskey Middle School, in addition to the removal and replacement of all loos and
missing mortar, contractor shall install a control joint at location indicated on documents.
Where indicated on documents, at the mechanical encloser, the existing face brick masonry
shall be washed and cleaned and all efflorescent removed. After the brick cleaning, contractor
shall review all areas for the need of tuck pointing. The mechanical encloser shall receive two
coats of masonry sealer, inside and outside.

At Sheridan Elementary School, where indicated on documents, contractor shall remove and
replace all loose mortar. Tuck pointing to be in accordance with the tuck-pointing specifications.
At the east side of the media Center wing, at unit vents or intake louvers, the top of the
opening/louver shall be caulked. Use Sealant in accordance with these specifications. Were
indicated on documents, contractor shall clean existing face brick.

040511 - Masonry Mortaring and Grouting.

1.02 REFERENCE STANDARDS

A

TMS 402/602 - Building Code Requirements and Specification for Masonry Structures 2022.

1.03 SUBMITTALS

A
B.

C.

See Section 013000 - Administrative Requirements, for submittal procedures.

Product Data: Provide manufacturer's product data and MSDS sheets on CFRP systems,
including physical and chemical characteristics, material specifications for each component,
limitations on use of system, construction or application instructions, maintenance instructions,
and general manufacturer's recommendations regarding each system.

Manufacturer's Instructions: For cleaning materials, indicate special procedures, conditions
requiring special attention.

1.04 QUALITY ASSURANCE - MASONRY WORK

A

Comply with provisions of TMS 402/602, except where exceeded by requirements of Contract
Documents.
1. Maintain one copy of each document on project site.

Restorer: Company specializing in masonry restoration with minimum three years of
documented experience.
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1.05 FIELD CONDITIONS - MASONRY WORK

A. Cold and Hot Weather Requirements: Comply with requirements of TMS 402/602 or applicable
building code, whichever is more stringent.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Restoration and Cleaning Chemicals:
1.  Diedrich Technologies, Inc: www.diedrichtechnologies.com/#sle.
2.  HMK Stone Care System: www.hmkstonecare.com/#sle.
3. PROSOCO: www.prosoco.com/#sle.
4. Substitutions: See Section 016000 - Product Requirements.

2.02 CLEANING MATERIALS
A. Cleaning Agent: Detergent type.
B. Cleaning Agent: 0.5 Ib (227 g) of sodium hydrosulphite mixture to one gallon (3.8 L) of water.

C. Acid Solution: Clean, stain free, commercial hydrochloric (muriatic) acid, mixed one part to 10
parts of potable water.

2.03 MORTAR MATERIALS
A. Comply with requirements of Section 040511.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that surfaces to be cleaned are ready for work of this section.
3.02 PREPARATION
A. Protect surrounding elements from damage due to restoration procedures.

B. Carefully remove and store removable items located in areas to be restored, including fixtures,
fittings, finish hardware, and accessories; reinstall upon completion.

C. Separate areas to be protected from restoration areas using means adequate to prevent
damage.

D. Cover existing landscaping with tarpaulins or similar covers.

E. Mask immediately adjacent surfaces with material that will withstand cleaning and restoration
procedures.

F. Close off adjacent occupied areas with dust proof and weatherproof partitions.

G. Protect roof membrane and flashings from damage with 1/2 inch (13 mm) plywood laid on roof
surfaces over full extent of work area and traffic route.

H. When using cleaning methods that involve water or other liquids, install drainage devices to
prevent runoff over adjacent surfaces unless those surfaces are impervious to damage from
runoff.

I. Do not allow cleaning runoff to drain into sanitary or storm sewers.
3.03 REPOINTING
A. Perform repointing prior to cleaning masonry surfaces.

B. Cut out loose or disintegrated mortar in joints to minimum 1/2 inch (6 mm) depth or until sound
mortar is reached.

C. Use power tools only after test cuts determine no damage to masonry units will result.
Do not damage masonry units.
E. When cutting is complete, remove dust and loose material by brushing.

o
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F. Premoisten joint and apply mortar. Pack tightly in maximum 1/4 inch (6 mm) layers. Form a
smooth, compact concave joint to match existing.

G. Moist cure for 72 hours.
3.04 CLEANING

A. Immediately remove stains, efflorescence, or other excess resulting from the work of this
section.

B. Remove excess mortar, smears, and droppings as work proceeds and upon completion.
END OF SECTION
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SECTION 040511
MASONRY MORTARING AND GROUTING

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Mortar for masonry.
1.02 RELATED REQUIREMENTS

A. Section 040100 - Maintenance of Masonry: Bedding and pointing mortar for masonry
restoration work.

1.03 REFERENCE STANDARDS
A. ASTM C91/C91M - Standard Specification for Masonry Cement 2023.
B. ASTM C270 - Standard Specification for Mortar for Unit Masonry 2019a, with Editorial Revision.

C. ASTM C979/C979M - Standard Specification for Pigments for Integrally Colored Concrete
2016.

D. TMS 402/602 - Building Code Requirements and Specification for Masonry Structures 2022.
1.04 SUBMITTALS
A. See Section 013000 - Administrative Requirements, for submittal procedures.

B. Product Data: Include design mix and indicate whether the Proportion or Property specification
of ASTM C270 is to be used. Also include required environmental conditions and admixture
limitations.

1.05 QUALITY ASSURANCE

A. Comply with provisions of TMS 402/602, except where exceeded by requirements of Contract
Documents.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Maintain packaged materials clean, dry, and protected against dampness, freezing, and foreign
matter.

1.07 FIELD CONDITIONS

A. Cold and Hot Weather Requirements: Comply with requirements of TMS 402/602 or applicable
building code, whichever is more stringent.

PART 2 PRODUCTS
2.01 MORTAR AND GROUT APPLICATIONS

A. At Contractor's option, mortar and grout may be field-mixed from packaged dry materials, made
from factory premixed dry materials with addition of water only, or ready-mixed.

B. Use only ready-mixed mortar and grout, produced in on-site plant.

C. Use only factory premixed packaged dry materials for mortar and grout, with addition of water
only at project site.
1.  Exception: If a specified mix design is not available in a premixed dry package, provide
equivalent mix design using standard non-premixed materials.

D. Field-mix all mortar and grout.

m

Mortar Color: Natural gray unless otherwise indicated.

F. Mortar Mix Designs: ASTM C270, Property Specification.

Historic Exterior Masonry Pointing Mortar: Type O; color to match existing.
Masonry below grade and in contact with earth: Type S.

Exterior Masonry Veneer: Type N.

Exterior Cavity Walls: Type S mortar with Type N pointing mortar.
Engineered Masonry: Type M.

gD~
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Exterior, Loadbearing Masonry: Type N.

Exterior, Non-loadbearing Masonry: Type N.

8.  Exterior Repointing Mortar: Type N with maximum 2 percent ammonium stearate or
calcium stearate per cement weight.

9. Interior, Loadbearing Masonry: Type N.

10. Interior, Non-loadbearing Masonry: Type O.

11. Pointing Mortar for Prefaced or Specially Faced Unit Masonry: One part Portland cement,

1/8 part hydrated lime, and two parts graded (80 mesh) aggregate, proportioned by

volume. Add aluminum tristearate, calcium stearate, or ammonium stearate equal to 2

percent of Portland cement by weight.

2.02 MATERIALS

A. Packaged Dry Material for Mortar for Repointing: Premixed Portland cement, graded sand, and
chemical admixtures complying with ASTM C91/C91M with the addition of water only.
1. Color: Natural gray.
2. Manufacturers:
a. Substitutions: See Section 016000 - Product Requirements.

B. Pigments for Colored Mortar: Pure, concentrated mineral pigments specifically intended for
mixing into mortar and complying with ASTM C979/C979M.

Color(s): As indicated on drawings.

Color(s): To match Architect's sample(s) when incorporated into specified mix design(s).

Color(s): As selected by Architect from manufacturer's full range.

Color: at dosage rate of ___ percent.

Manufacturers:

a. Davis Colors; : www.daviscolors.com/#sle.

b. Lambert Corporation; : www.lambertusa.com/#sle.

c. Solomon Colors; Solomon Colors Concentrated A, H, and X
Series: www.solomoncolors.com/#sle.

d. Substitutions: See Section 016000 - Product Requirements.

C. Water: Clean and potable.
D. Bonding Agent: Latex type.
2.03 MORTAR MIXING

A. Thoroughly mix mortar ingredients using mechanical batch mixer, in accordance with ASTM
C270 and in quantities needed for immediate use.

No
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B. Maintain sand uniformly damp immediately before the mixing process.

C. Colored Mortar: Proportion selected pigments and other ingredients to match Architect's
sample, without exceeding manufacturer's recommended pigment-to-cement ratio; mix in
accordance with manufacturer's instructions, uniform in coloration.

D. Add admixtures in accordance with manufacturer's instructions; mix uniformly.
E. Do not use anti-freeze compounds to lower the freezing point of mortar.
F. If water is lost by evaporation, re-temper only within two hours of mixing.
PART 3 EXECUTION
3.01 PREPARATION
A. Apply bonding agent to existing concrete surfaces.

B. Plug clean-out holes for grouted masonry with brick masonry units. Brace masonry to resist
wet grout pressure.

3.02 INSTALLATION
A. Install mortar and grout to requirements of section(s) in which masonry is specified.
B. Work grout into masonry cores and cavities to eliminate voids.
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C. Do notinstall grout in lifts greater than 16 inches (400 mm) without consolidating grout by
rodding.

D. Do not displace reinforcement while placing grout.
E. Remove excess mortar from grout spaces.
END OF SECTION
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SECTION 042000
UNIT MASONRY

PART 1 GENERAL
1.01 SECTION INCLUDES
A

moow

Concrete block.

Clay facing brick.
Reinforcement and anchorage.
Flashings.

Accessories.

1.02 RELATED REQUIREMENTS

Tmo oW >

H.

Section 033000 - Cast-in-Place Concrete: Installation of dovetail slots for masonry anchors.
Section 055000 - Metal Fabrications: Loose steel lintels.

Section 061000 - Rough Carpentry: Nailing strips built into masonry.

Section 072100 - Thermal Insulation: Insulation for cavity spaces.

Section 072123 - Loose-Fill Insulation: Granular insulation for masonry unit cores.

Section 072500 - Weather Barriers: Water-resistive barriers applied to exterior face of backing
sheathing or unit masonry substrate.

Section 078400 - Firestopping: Firestopping at penetrations of fire-rated masonry and at top of
fire-rated walls.

Section 079200 - Joint Sealants: Sealing control and expansion joints.

1.03 REFERENCE STANDARDS
A.

B.

K.
1.04 SUBMITTALS

A. See Section 013000 - Administrative Requirements for submittal procedures.

B.

ASTM A615/A615M - Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrete Reinforcement 2022.

ASTM A641/A641M - Standard Specification for Zinc-Coated (Galvanized) Carbon Steel Wire
2019.

ASTM A951/A951M - Standard Specification for Steel Wire for Masonry Joint Reinforcement
2022.

ASTM A1064/A1064M - Standard Specification for Carbon-Steel Wire and Welded Wire
Reinforcement, Plain and Deformed, for Concrete 2022.

ASTM C90 - Standard Specification for Loadbearing Concrete Masonry Units 2022.
ASTM C129 - Standard Specification for Nonloadbearing Concrete Masonry Units 2022.

ASTM C216 - Standard Specification for Facing Brick (Solid Masonry Units Made from Clay or
Shale) 2022.

ASTM C1072 - Standard Test Methods for Measurement of Masonry Flexural Bond Strength
2022.

ASTM C1314 - Standard Test Method for Compressive Strength of Masonry Prisms 2023.

ASTM E514/E514M - Standard Test Method for Water Penetration and Leakage Through
Masonry 2020.

TMS 402/602 - Building Code Requirements and Specification for Masonry Structures 2022.

Product Data: Provide data for masonry units, fabricated wire reinforcement, mortar, and
masonry accessories.
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C. Samples: Submit four samples of decorative block units to illustrate color, texture, and
extremes of color range.

D. Manufacturer's Certificate: Certify that masonry units meet or exceed specified requirements.

E. Manufacturer's Certificate: Certify that water repellent admixture manufacturer has certified
masonry unit manufacturer as an approved user of water repellent admixture in the
manufacture of concrete block.

1.05 QUALITY ASSURANCE

A. Comply with provisions of TMS 402/602, except where exceeded by requirements of Contract
Documents.

1. Maintain one copy of each document on project site.

B. Installer Qualifications: Company specializing in performing work of the type specified and with
at least three years of documented experience.

1.06 MOCK-UPS

A. Construct a masonry wall as a mock-up panel sized 8 feet (2.4 m) long by 6 feet (1.8 m) high;
include mortar, accessories, structural backup, and flashings (with lap joint, corner, and end
dam) in mock-up.

B. Locate where directed.

C. Mock-up may not remain as part of work.

1.07 DELIVERY, STORAGE, AND HANDLING

A. Deliver, handle, and store masonry units by means that will prevent mechanical damage and
contamination by other materials.

PART 2 PRODUCTS
2.01 CONCRETE MASONRY UNITS

A. Concrete Block: Comply with referenced standards and as follows:
1. Size: Standard 2-core units with nominal face dimensions of 16 by 8 inches (400 by 200
mm) and nominal depths as indicated on drawings for specific locations.
2.  Special Shapes: Provide nonstandard blocks configured for corners, lintels, headers, and
control joint edges.
a. Provide bullnose units for outside corners.
3. Load-Bearing Units: ASTM C90, normal weight.
a. Hollow block, as indicated.
b. Exposed Faces: Manufacturer's standard color and texture.
4. Nonloadbearing Units: ASTM C129.
a. Hollow block, as indicated.
5.  Units with Integral Water Repellent: Concrete block units as specified in this section with
polymeric liquid admixture added to concrete masonry units at the time of manufacture.
a. Performance of Units with Integral Water Repellent:
1)  Water Permeance: When tested per ASTM E514/E514M and for a minimum of
72 hours.
(a) No water visible on back of wall above flashing at the end of 24 hours.
(b) No flow of water from flashing equal to or greater than 0.032 gallons per
hour (0.05 L per hour) at the end of 24 hours.
(c) No more than 25 percent of wall area above flashing visibly damp at end of
test.
2) Flexural Bond Strength: ASTM C1072; minimum 10 percent increase.
3) Compressive Strength: ASTM C1314; maximum 5 percent decrease.
b. Use only in combination with mortar that also has integral water repellent admixture.
c. Use water repellent admixtures for masonry units and mortar by a single
manufacturer.
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2.02 BRICK UNITS

A

B.

Manufacturers:

1. Belden Brick: www.beldenbrick.com/#sle.

2. Endicott Clay Products Co; Face Brick - FBX: www.endicott.com/#sle.
3.  Substitutions: See section 016000 - Product Requirements.

Facing Brick: ASTM C216, Type FBX, Grade SW.

1. Color and texture to match Architect's sample.

2.  Nominal size: As indicated on drawings.

3. Special shapes: Molded units as required by conditions indicated, unless standard units
can be sawn to produce equivalent effect.

2.03 REINFORCEMENT AND ANCHORAGE

A

Manufacturers:

1.  Blok-Lok Limited: www.blok-lok.com/#sle.

2. Hohmann & Barnard, Inc; X-Seal Anchor: www.h-b.com/#sle.
3.  WIRE-BONDwww.wirebond.com/#sle.

4. Substitutions: See Section 016000 - Product Requirements.

Reinforcing Steel: ASTM A615/A615M, Grade 40 (40,000 psi) (280 MPa), deformed billet bars;
galvanized.

Joint Reinforcement: Use ladder type joint reinforcement where vertical reinforcement is

involved and truss type elsewhere, unless otherwise indicated.

Single Wythe Joint Reinforcement: ASTM A951/A951M.

1. Type: Truss or ladder.

2. Material: ASTM A1064/A1064M steel wire, mill galvanized to ASTM A641/A641M Class
3.

3. Size: 0.1483 inch (3.8 mm) side rods with 0.1483 inch (3.8 mm) cross rods; width as
required to provide not less than 5/8 inch (16 mm) of mortar coverage on each exposure.

Adjustable Multiple Wythe Joint Reinforcement: ASTM A951/A951M.
END OF SECTION
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SECTION 079200
JOINT SEALANTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A
B.
C.

Nonsag gunnable joint sealants.
Self-leveling pourable joint sealants.
Joint backings and accessories.

1.02 RELATED REQUIREMENTS

A

B.

Section 092116 - Gypsum Board Assembilies: Sealing acoustical and sound-rated walls and
ceilings.

Section 093000 - Tiling: Sealant between tile and plumbing fixtures and at junctions with other
materials and changes in plane.

1.03 REFERENCE STANDARDS

A

® Mmoo w®

ASTM C661 - Standard Test Method for Indentation Hardness of Elastomeric-Type Sealants by
Means of a Durometer 2015 (Reapproved 2022).

ASTM C834 - Standard Specification for Latex Sealants 2017.

ASTM C920 - Standard Specification for Elastomeric Joint Sealants 2018.

ASTM C1193 - Standard Guide for Use of Joint Sealants 2016.

ASTM C1248 - Standard Test Method for Staining of Porous Substrate by Joint Sealants 2022.
ASTM C1311 - Standard Specification for Solvent Release Sealants 2022.

ASTM C1330 - Standard Specification for Cylindrical Sealant Backing for Use with Cold Liquid-
Applied Sealants 2018.

ASTM D2240 - Standard Test Method for Rubber Property--Durometer Hardness 2015
(Reapproved 2021).

1.04 SUBMITTALS

A
B.

See Section 013000 - Administrative Requirements for submittal procedures.

Product Data: Submit manufacturer's technical datasheets for each product to be used; include
the following:

1. Physical characteristics, including movement capability, VOC content, hardness, cure
time, and color availability.

List of backing materials approved for use with the specific product.

Substrates that product is known to satisfactorily adhere to and with which it is compatible.
Substrates the product should not be used on.

Substrates for which use of primer is required.

Installation instructions, including precautions, limitations, and recommended backing
materials and tools.

SOk ®N

Product Data for Accessory Products: Submit manufacturer's technical data sheet for each
product to be used, including physical characteristics, installation instructions, and
recommended tools.

Color Cards for Selection: Where sealant color is not specified, submit manufacturer's color
cards showing standard colors available for selection.

Samples for Verification: Where custom sealant color is specified, obtain directions from
Architect and submit at least two physical samples for verification of color of each required
sealant.

Executed warranty.
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1.05 WARRANTY
See Section 017800 - Closeout Submittals for additional warranty requirements.

Manufacturer Warranty: Provide manufacturer warranty for installed sealants and
accessories that fail to achieve a watertight seal, exhibit loss of adhesion or cohesion, or do not
cure. Complete forms in Owner's name and register with manufacturer.

A.
B.

C.

A

Extended Correction Period: Correct defective work within 5 period commencing on Date of
Substantial Completion.

PART 2 PRODUCTS
2.01 MANUFACTURERS
Nonsag Sealants:

rpON =
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Bostik Inc: www.bostik-us.com/#sle.

Dow: www.dow.com/#sle.

Hilti, Inc: www.hilti.com/#sle.

Momentive Performance Materials, Inc (formerly GE Silicones)

: www.momentive.com/#sle.

Sherwin-Williams Company: www.sherwin-williams.com/#sle.

Sika Corporation: www.usa.sika.com/#sle.

Tremco Commercial Sealants & Waterproofing: www.tremcosealants.com/#sle.
W.R. Meadows, Inc: www.wrmeadows.com/#sle.

Substitutions: See Section 016000 - Product Requirements.

2.02 JOINT SEALANT APPLICATIONS
A. Scope:

1.

Exterior Joints: Seal open joints, whether or not the joint is indicated on drawings, unless

specifically indicated not to be sealed. Exterior joints to be sealed include, but are not

limited to:

a. Wall expansion and control joints.

b. Joints between door, window, and other frames and adjacent construction.

c. Joints between different exposed materials.

d. Openings below ledge angles in masonry.

e. Other joints indicated below.

Do not seal the following types of joints:

a. Intentional weep holes in masonry.

b. Joints indicated to be treated with manufactured expansion joint cover, or some other
type of sealing device.

c. Joints where sealant is specified to be provided by manufacturer of product to be
sealed.

d. Joints where installation of sealant is specified in another section.

e. Joints between suspended panel ceilings/grid and walls.

2.03 JOINT SEALANTS - GENERAL

a. Substitutions: See Section 016000 - Product Requirements.

2.04 SELF-LEVELING JOINT SEALANTS

Type SL-1 - Self-Leveling Polyurethane Sealant: ASTM C920, Grade P, Uses M and A, single
or multicomponent; explicitly approved by manufacturer for traffic exposure; not expected to
withstand continuous water immersion .

A

1

2,
3.
4.

Movement Capability: Plus and minus 25 percent, minimum.

Color: To be selected by Architect from manufacturer's standard range.

Service Temperature Range: Minus 40 to 180 degrees F (Minus 40 to 82 degrees C).
Products:

a. Sika Corporation; Sikaflex-1¢c SL: www.usa.sika.com/#sle.

b. Substitutions: See Section 016000 - Product Requirements.

BID PACK 4 - PUBLIC SCHOOLS
OF PETOSKEY TUCKPOINTING

079200 - 2 Joint Sealants



B. Type SL-2 - Semi-Rigid Self-Leveling Epoxy Joint Filler: Epoxy or epoxy/polyurethane
copolymer; intended for filling cracks and control joints not subject to significant movement;
rigid enough to support concrete edges under traffic.

1.  Composition: Multicomponent, 100 percent solids by weight.
2. Durometer Hardness: Minimum of 85 for Type A or 35 for Type D, after seven days when
tested in accordance with ASTM D2240.

Color: To be selected by Architect from manufacturer's standard colors.

Joint Width, Minimum: 1/8 inch (3 mm).

Joint Width, Maximum: 1/4 inch (6 mm).

Joint Depth: Provide product suitable for joints from 1/8 inch (3 mm) to 2 inches (51 mm)

in depth including space for backer rod.

Products:

a. Euclid Chemical Company; EUCO 700: www.euclidchemical.com/#sle.

b. Substitutions: See Section 016000 - Product Requirements.

C. Type SL-3 - Semi-Rigid Self-Leveling Polyurea Joint Filler: Two-component, 100 percent
solids; intended for filling cracks and control joints not subject to significant movement; rigid
enough to support concrete edges under traffic.

1.  Durometer Hardness, Type A: 75, minimum, after seven days when tested in accordance
with ASTM D2240.

Color: To be selected by Architect from manufacturer's standard colors.

Joint Width, Minimum: 1/8 inch (3 mm).

Joint Width, Maximum: 3/4 inch (19 mm).

Joint Depth: Provide product suitable for joints from 1/8 inch (3 mm) to 1 inch (25.4 mm)

in depth excluding space for backer rod.

Products:

a. Euclid Chemical Company; EUCO QWIKjoint UVR: www.euclidchemical.com/#sle.

b. Substitutions: See Section 016000 - Product Requirements.

2.05 ACCESSORIES

A. Backer Rod: Cylindrical cellular foam rod with surface that sealant will not adhere to,
compatible with specific sealant used, and recommended by backing and sealant
manufacturers for specific application.

1.  Type for Joints Not Subject to Pedestrian or Vehicular Traffic;: ASTM C1330; Type O -
Open Cell Polyurethane.

2.  Type for Joints Subject to Pedestrian or Vehicular Traffic: ASTM C1330; Type B - Bi-
Cellular Polyethylene.

3. Open Cell: 40 to 50 percent larger in diameter than joint width.

4. Closed Cell and Bi-Cellular: 25 to 33 percent larger in diameter than joint width.

B. Backing Tape: Self-adhesive polyethylene tape with surface that sealant will not adhere to and
recommended by tape and sealant manufacturers for specific application.

C. Masking Tape: Self-adhesive, nonabsorbent, nonstaining, removable without adhesive
residue, and compatible with surfaces adjacent to joints and sealants.

ook W
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D. Joint Cleaner: Noncorrosive and nonstaining type, type recommended by sealant
manufacturer; compatible with joint forming materials.

PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that joints are ready to receive work.
B. Verify that backing materials are compatible with sealants.
C. Verify that backer rods are of the correct size.
3.02 PREPARATION
A. Remove loose materials and foreign matter that could impair adhesion of sealant.
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Clean joints, and prime as necessary, in accordance with manufacturer's instructions.
Perform preparation in accordance with manufacturer's instructions and ASTM C1193.

D. Mask elements and surfaces adjacent to joints from damage and disfigurement due to sealant
work; be aware that sealant drips and smears may not be completely removable.

E. Concrete Floor Joints That Will Be Exposed in Completed Work: Test joint filler in an
inconspicuous area to verify that it does not stain or discolor slab.

3.03 INSTALLATION

A. Install this work in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

B. Provide joint sealant installations complying with ASTM C1193.

o

C. Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck
dimension, and surface bond area as recommended by manufacturer, except where specific
dimensions are indicated.

D. Install bond breaker backing tape where backer rod cannot be used.

E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and without
getting sealant on adjacent surfaces.

F. Do not install sealant when ambient temperature is outside manufacturer's recommended
temperature range, or will be outside that range during the entire curing period, unless
manufacturer's approval is obtained and instructions are followed.

G. Nonsag Sealants: Tool surface concave, unless otherwise indicated; remove masking tape
immediately after tooling sealant surface.

H. Concrete Floor Joint Filler: After full cure, shave joint filler flush with top of concrete slab.
3.04 FIELD QUALITY CONTROL
A. See Section 014000 - Quality Requirements for additional requirements.

B. Perform field quality control inspection/testing as specified in PART 1 under QUALITY
ASSURANCE article.

C. Remove and replace failed portions of sealants using same materials and procedures as
indicated for original installation.

END OF SECTION
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